

BID TABULATION

Bid Opening Date: 3/26/26 - 2:00 PM
 Crete Municipal Airport, Crete, Nebraska

Construct 2-Bay Box Hangar and Approach
 AIP Project No. 3-31-0022-017/018/019/020
 Olsson Project No. 024-03141

CONTRACTOR					Casper Construction Co. Beatrice, NE.		B-D Construction, Inc. Columbus, NE		Hackel Construction Ord, NE		Screed Tech, LLC Fairbury, NE		Engineer's Estimate	
Item No.	Spec	ITEM	QTY.	UNIT	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
BASE BID														
1	C-100	Contractor Quality Control Program (CQCP)	1	LS	\$2,500.00	\$2,500.00	\$20,000.00	\$20,000.00	\$15,022.00	\$15,022.00	\$24,000.00	\$24,000.00	\$20,000.00	\$20,000.00
2	C-102	Temporary Seeding	1.0	AC	\$475.00	\$475.00	\$2,600.00	\$2,600.00	\$500.00	\$500.00	\$750.00	\$750.00	\$2,000.00	\$2,000.00
3	C-102	Erosion Control Blanket [NDOT Class 1C]	2,341	SY	\$1.99	\$4,658.59	\$2.50	\$5,852.50	\$2.10	\$4,916.10	\$2.22	\$5,197.02	\$5.00	\$11,705.00
4	C-102	Installation and Removal of Wattle Barrier	75	LF	\$4.57	\$342.75	\$8.00	\$600.00	\$7.50	\$562.50	\$5.70	\$427.50	\$10.00	\$750.00
5	C-105	Mobilization [N.T.E. 10%]	1	LS	\$43,500.00	\$43,500.00	\$10,000.00	\$10,000.00	\$113,865.00	\$113,865.00	\$100,000.00	\$100,000.00	\$96,281.00	\$96,281.00
6	P-101	Asphalt Pavement Removal	117	SY	\$7.34	\$858.78	\$18.00	\$2,106.00	\$6.99	\$817.83	\$8.50	\$994.50	\$15.00	\$1,755.00
7	P-101	Concrete Pavement Removal	1,249	SY	\$7.39	\$9,230.11	\$18.00	\$22,482.00	\$7.04	\$8,792.96	\$8.50	\$10,616.50	\$18.00	\$22,482.00
8	P-101	Marking Removal	93	SF	\$4.20	\$390.60	\$8.00	\$744.00	\$12.35	\$1,148.55	\$5.00	\$465.00	\$10.00	\$930.00
9	P-101	Hangar Removal	1	LS	\$17,571.75	\$17,571.75	\$85,000.00	\$85,000.00	\$16,735.10	\$16,735.10	\$22,500.00	\$22,500.00	\$25,000.00	\$25,000.00
10	P-152	Embankment In Place	1,410	CY	\$58.63	\$82,668.30	\$25.00	\$35,250.00	\$55.84	\$78,734.40	\$67.00	\$94,470.00	\$50.00	\$70,500.00
11	Olsson-200	6" Aggregate Base Course	1,954	SY	\$28.80	\$56,275.20	\$32.00	\$62,528.00	\$27.43	\$53,598.22	\$33.00	\$64,482.00	\$18.00	\$35,172.00
12	P-501	6" Concrete Pavement	1,940	SY	\$92.13	\$178,732.20	\$98.00	\$190,120.00	\$77.56	\$150,466.40	\$90.00	\$174,600.00	\$95.00	\$184,300.00
13	P-501	Concrete Mix Design	1	LS	\$0.00	\$0.00	\$22,000.00	\$22,000.00	\$19,743.00	\$19,743.00	\$25,000.00	\$25,000.00	\$20,000.00	\$20,000.00
14	T-901	Seeding	1.0	AC	\$1,260.00	\$1,260.00	\$2,600.00	\$2,600.00	\$2,600.00	\$2,600.00	\$3,000.00	\$3,000.00	\$3,000.00	\$3,000.00
15	L-108	1/c No. 8 AWG 5kV, L-824, Type C Cable, Installed in Conduit	265	LF	\$17.60	\$4,664.00	\$18.00	\$4,770.00	\$20.75	\$5,498.75	\$25.00	\$6,625.00	\$15.00	\$3,975.00
16	L-108	No. 6 AWG, Solid Bare Copper Counterpoise Wire, Installed In Trench, Including Connections/Terminations	55	LF	\$38.70	\$2,128.50	\$36.00	\$1,980.00	\$19.00	\$1,045.00	\$23.00	\$1,265.00	\$10.00	\$550.00
17	L-110	Pushed or Directional Bored Electrical Conduit, 1-Way, 2" SCH 80, Minimum 24" Cover	55	LF	\$47.73	\$2,625.15	\$22.00	\$1,210.00	\$45.00	\$2,475.00	\$70.00	\$3,850.00	\$40.00	\$2,200.00
18	L-125	Base-Mounted Light Removal	4	EA	\$1,181.25	\$4,725.00	\$1,200.00	\$4,800.00	\$800.00	\$3,200.00	\$960.00	\$3,840.00	\$500.00	\$2,000.00
19	L-125	Taxiway Light Structure Replacement (L-867B)	2	EA	\$5,985.00	\$11,970.00	\$6,000.00	\$12,000.00	\$1,600.00	\$3,200.00	\$1,920.00	\$3,840.00	\$1,200.00	\$2,400.00
20	Olsson-100	Construction Layout and Stakes	1	LS	\$3,675.00	\$3,675.00	\$10,000.00	\$10,000.00	\$8,000.00	\$8,000.00	\$6,000.00	\$6,000.00	\$15,000.00	\$15,000.00
21	Olsson-101	Temporary Safety and Phasing Procedures	1	LS	\$4,200.00	\$4,200.00	\$6,000.00	\$6,000.00	\$7,057.50	\$7,057.50	\$3,900.00	\$3,900.00	\$10,000.00	\$10,000.00
22	Sheets G000-S202	2-Bay Box Hangar (1 Bay 50' x 80' and 1 Bay 60' x 80') Pre-Engineered Metal Building, Including Installation of 1 50'-0" x 18'-0" Clear Opening Door and 1 60'-0" x 18'-0" Clear Opening Door, Exterior Walk Doors, and Miscellaneous Appurtenances per Plans and Specifications	1	LS	\$479,880.45	\$479,880.45	\$733,000.00	\$733,000.00	\$810,886.35	\$810,886.35	\$695,142.50	\$695,142.50	\$575,000.00	\$575,000.00
23	Sheets G000-S202	Concrete Footings, 6" Reinforced Concrete Slab, 6" Aggregate Base Course, Structural Stoops for Exterior Walk Doors	1	LS	\$112,176.75	\$112,176.75	\$198,400.00	\$198,400.00	\$190,620.55	\$190,620.55	\$240,000.08	\$240,000.08	\$245,000.00	\$245,000.00
24	Sheets E001-E500	Hangar Electrical System Including but not Limited to Electrical Service from Existing Pedestal to Proposed Hangar, Service Meters, Electrical Distribution Panels, Interior and Exterior Lighting, In-Floor Hangar Grounding, Fans, and Power Outlets in Hangar and Miscellaneous Appurtenances for a Complete System per the Plans and Specifications	1	LS	\$97,282.50	\$97,282.50	\$115,000.00	\$115,000.00	\$111,481.25	\$111,481.25	\$133,777.50	\$133,777.50	\$100,000.00	\$100,000.00
Base Bid Subtotal					\$1,121,790.63		\$1,549,042.50		\$1,610,966.46		\$1,624,742.60		\$1,450,000.00	

BID TABULATION

Bid Opening Date: 3/26/26 - 2:00 PM
 Crete Municipal Airport, Crete, Nebraska

Construct 2-Bay Box Hangar and Approach
 AIP Project No. 3-31-0022-017/018/019/020
 Olsson Project No. 024-03141

CONTRACTOR					Casper Construction Co. Beatrice, NE.		B-D Construction, Inc. Columbus, NE		Hackel Construction Ord, NE		Screed Tech, LLC Fairbury, NE		Engineer's Estimate	
Item No.	Spec	ITEM	QTY.	UNIT	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension	Unit Price	Extension
ALTERNATE BID NO. 1														
25	Sheets M100- M200	Hangar Heating System Including but not Limited to Forced Air Heat System (Gas Fired), New Gas Stub Out to a Point of 10' Outside of the Building, Connections to Gas Meter Provided by Others, Water Rough ins to a Point 10' Outside of the Building and Miscellaneous Appurtenances for a Complete System per the Plans and Specifications	1	LS	\$20,023.50	\$20,023.50	\$35,000.00	\$35,000.00	\$27,121.00	\$27,121.00	\$35,000.00	\$35,000.00	\$50,000.00	\$50,000.00
Alternate Bid No. 1 Subtotal					\$20,023.50		\$35,000.00		\$27,121.00		\$35,000.00		\$50,000.00	
TOTAL (BASE BID + ALTERNATE BID NO. 1)					\$1,141,814.13		\$1,584,042.50		\$1,638,087.46		\$1,659,742.60		\$1,500,000.00	
DBE Minimum Commitment (Project Goal: 0.0%)					0.0%		0.0%		0.0%		0.0%			
Bid Guarantee:					5% Bid Bond		5% Bid Bond		5% Bid Bond		5% Bid Bond			
Addendum No. 1, 2, 3, & 4:					Yes, 1,2,3,4		Yes, 1,2,3,4		Yes, 1,2,3,4		Yes, 1,2,3,4			
Buy American:					Buy American Waiver Request		100% Compliant		100% Compliant		Buy American Waiver Request			
Remarks:							Discrepancy due to miscalculation.		Discrepancy due to miscalculation.		Discrepancy due to miscalculation.			